Summary of Changes to Measurement & Payment
and Master Bid List Documents
June 17, 2004

Changes to M&P

Change from Plastic Drums to Plastic Barrels

# 015540030 Plastic Barrels Device day
A. Deduct all Department costs of corrective action against monies due to Contractor.
B. Device day: The number of devices used to control, direct, or warn traffic per calendar day or
part of a calendar day.
Change the title
# 028410010 W-Beam Guardrail Feet

In place, includes standard w-beam guardrail with posts, blocks, hardware, and barrier reflectors.

# 028410030 W-Beam Guardrail Transition Element Each

In place, includes guardrail with posts, blocks, hardware, curb section, and barrier reflectors.

# 028410090 W-Beam Guardrail Anchor Type 1 Each

In place

Number changed from 028410075 to

# 028410076 W-Beam Guardrail Median Barrier Feet

In place, includes standard W-beam guardrail with posts, blocks, hardware, and barrier reflectors.

Add

# 028910032 | Sign, Type P-1 Each

In place




# 033100010 Structural Concrete Cubic Yard

Measurement:
A. When the Contract provides a lump sum bid, the quantities shown on the plans are estimated
quantities only, and are not to be used as exact quantities.
B. When the contract provides measurement per cubic yard, measure quantities by the
dimensions shown.
C. Use the prismoidal formula when the method of average end areas is not sufficiently accurate.
D Do not measure concrete required to fill over breakage of excavation for footings, walls, or
slabs.
E. Department will not deduct for volume occupied by pipes (other than culverts), reinforcing steel,
piles, metal grillage, anchors, conduits, or weep holes.
Payment
A. Department will pay for reinforcing steel for structures separately, unless otherwise noted.
B. Department will pay separately for concrete placed in individual structures containing less than
8 yd3 at the bid price per cubic yard for Concrete, Small Structure.
C. Department will make no separate payment for excavation for structures.
D Department will adjust prices as follows when the Contract provides for concrete structures as
a lump sum:
1. If the Engineer increases or decreases the quantity of concrete:
a. Unit price will be determined by dividing the contract lump sum price of that
item by the estimated quantity of concrete as shown on the plans.
b. The contract lump sum price will be adjusted by an amount equal to the
product of the change in quantity and computed unit price.
2. If the estimated quantity of concrete as shown is in error by more than 10 percent:
a. The contract lump sum price will be increased or decreased by an amount
equal to the product of the unit price determined in accordance with D 1
above.
Delete
028410011 W-Beam Guardrail
028410031 W-Beam Guardrail Transition
028410091 W-Beam Guardrail Anchor Type 1

Changes to Bid List

Add “Panel” to

015540055
015540060
015540065
015540070

Change Title
028410010
028410030
028410090

Delete

028410011
028410020
028410031
028410091

Advance Warning Arrow Panel - Type B, Stationary
Advance Warning Arrow Panel - Type C, Stationary
Advance Warning Arrow Panel - Type B, Moving
Advance Warning Arrow Panel - Type C, Moving

W-Beam Guardrail
W-Beam Guardrail Transition Element
W-Beam Guardrail Anchor Type 1

W-Beam Guardrail

Double Beam Guardrail

W-Beam Guardrail Transition
W-Beam Guardrail Anchor Type 1




